
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/01/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1538-01-005, ETC.
Project STP 2010(728)SB, ETC.
Highway RM 1723, ETC.
County MASON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2010(728)SB        CONTROL: 1538-01-005                   
               COUNTY:  MASON                                                         
               LETTING: 04/06/2010                                                    
               REFERENCE NO: 0331                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-7,5-7,AND 6-7                                    ) 
        X  GENERAL NOTES (SH. NO.: A (PLAN SHEET 2)                                   
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-3                                                ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008-006,   300-016                                                  
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS (1,2,3,3A,4,17,48,52,96,AND 97)                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
        NEW WAGE RATE(S) Y                                                            
                                                                                      
                                                                                      
                                        WAGE RATES                                    
        WAGE RATES REVISED                                                            
                                                                                      
                                    BID INSERTS                                       
        SHEET 2-7 -  DELETED ITEM 316 2006                                            
                     ADDED ITEM 316 2694                                              
        SHEET 5-7 -  DELETED ITEMS 560 2001 AND 560 2002                              
                     ADDED ITEMS 560 2015 AND 560 2008                                
        SHEET 6-7 -  CHANGED QUANTITY FOR ITEM 672 2012                               
                                                                                      
                                     GENERAL NOTES                                    
        SHEET A -  CHANGED DESCRIPTION UNDER ITEM 316 IN BASIS OF ESTIMATE            
                                                                                      
                                     SPECIFICATION LIST                               
        SHEET 2-3 -  ADDED SPECIAL PROVISIONS 008-006 AND 300-016                     
                                                                                      
                                     PLAN SHEETS                                      
        SHEET 1 -  CHANGED "PM(2)-08" AND "PM(4)-03" TO "PM(2)-10" AND "PM(4)-10"     
        SHEET 2 -  CHANGED ITEM DESCRIPTION UNDER ITEM 316 WHERE INDICATED            
        SHEET 3 -  DELETED ITEMS 316 2006, 560 2001, AND 560 2002                     
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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                  ADDED ITEMS 316 2694, 560 2015, AND 560 2008                       
       SHEET 3A - CHANGED QUANTITY FOR ITEM 672 2012                                 
       SHEET 4 - CHANGED ITEM DESCRIPTION,ITEM NUMBER,OR QUANTITY WHERE INDICATED    
       SHEET 17 - CHANGED DESCRIPTION FOR SEAL COAT                                  
       SHEET 48 -CHANGED ITEM DESCRIPTION,ITEM NUMBER,OR QUANTITY WHERE INDICATED    
       SHEET 52 - CHANGED DESCRIPTION FOR SEAL COAT                                  
       SHEET 96 - UPDATED STANDARD SHEET TO PM(2)-10                                 
       SHEET 97 - UPDATED STANDARD SHEET TO PM(4)-10                                 
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 168.300 1

104 2011 REMOVING CONC (MEDIANS)

DOLLARS
and CENTS

SY 13.200 2

105 2002 REMOVING STAB BASE AND ASPH PAV (2")

DOLLARS
and CENTS

SY 1,129.000 3

105 2011 REMOVING STAB BASE AND ASPH PAV (2"-

6")
DOLLARS

and CENTS

SY 1,820.000 4

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 3,074.000 5

112 2001 SUBGRADE WIDENING (ORD COMP)

DOLLARS
and CENTS

STA 128.000 6

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 399.000 7

160 2003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 44,435.000 8

164 2001 002 BROADCAST SEED (PERM) (RURAL) 
(SANDY)

DOLLARS
and CENTS

SY 8,652.000 9

164 2003 002 BROADCAST SEED (PERM) (RURAL) (CLAY)

DOLLARS
and CENTS

SY 35,783.000 10
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164 2009 002 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 42,318.000 11

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 1,313.000 12

169 2003 002 SOIL RETENTION BLANKETS (CL 1) (TY C)

DOLLARS
and CENTS

SY 2,012.000 13

247 2366 033 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS)

DOLLARS
and CENTS

CY 1,513.000 14

310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 1,064.000 15

316 2239 AGGR(TY-PD GR-4 SAC-B)
DOLLARS

and CENTS

CY 418.000 16

316 2694 ASPH (AC-20-5TR, AC-20XP OR AC-15-P)
DOLLARS

and CENTS

GAL 21,394.000 17

340 2011 003 D-GR HMA(METH) TY-B PG64-22

DOLLARS
and CENTS

TON 4,161.000 18

340 2106 003 D-GR HMA(METH) TY-D PG64-22

DOLLARS
and CENTS

TON 979.000 19

354 2002 PLAN & TEXT ASPH CONC PAV(0" TO 2")

DOLLARS
and CENTS

SY 3,581.000 20

420 2013 002 CL C CONC (MISC)
DOLLARS

and CENTS

CY 249.000 21

PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



3-7

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 22.500 22

460 2014 CMP AR (GAL STL DES 2)

DOLLARS
and CENTS

LF 338.000 23

464 2003 003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 72.000 24

464 2005 003 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 20.000 25

467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 40.000 26

467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 9.000 27

467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 6.000 28

467 2234 SET (TY II)(18 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 2.000 29

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 1.000 30

467 2238 SET (TY II)(30 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 6.000 31

467 2336 SET (TY II)(DES 2)(CMP)(6:1)(P)
DOLLARS

and CENTS

EA 24.000 32

PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 2337 SET (TY II)(DES 3)(CMP)(6:1)(P)
DOLLARS

and CENTS

EA 2.000 33

467 2370 SET (TY I)(S= 4 FT)(HW= 2 FT)(4:1)(C)

DOLLARS
and CENTS

EA 1.000 34

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 24.000 35

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 36

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 37

506 2002 010 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 1,486.000 38

506 2009 010 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 1,486.000 39

506 2024 010 BACKHOE WORK (EROSION & SEDM CONT)
DOLLARS

and CENTS

HR 40.000 40

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 12,090.000 41

530 2011 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 1,624.000 42

PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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530 2017 TURNOUTS (ACP)
DOLLARS

and CENTS

SY 1,267.000 43

560 2008 001 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-

TB
DOLLARS

and CENTS

EA 2.000 44

560 2015 001 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 7.000 45

636 2001 014 ALUMINUM SIGNS (TY A)

DOLLARS
and CENTS

SF 11.000 46

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 9.000 47

644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P)
DOLLARS

and CENTS

EA 1.000 48

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG
DOLLARS

and CENTS

EA 18.000 49

644 2058 RELOCATE SM RD SN SUP & AM TY S80

DOLLARS
and CENTS

EA 4.000 50

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 5.000 51

644 2077 REMOVE SM RD SN SUP & AM (SIGN ONLY)

DOLLARS
and CENTS

EA 11.000 52

PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP
DOLLARS

and CENTS

EA 34.000 53

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 25,588.000 54

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 84.000 55

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 1,891.000 56

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 33,715.000 57

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 1,681.000 58

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 36.000 59

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 4.000 60

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)

DOLLARS
and CENTS

EA 4.000 61

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 37,799.000 62

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 969.000 63

PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 84.000 64

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 900.000 65

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 25,588.000 66

PROPOSAL SHEET
PROJECT STP 2010(728)SB     , ETC. TxDOT
COUNTY  MASON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
 
GENERAL NOTES:   
 
 

Basis of Estimate 
RM 1723 – CSJ 1538-01-005 

 
Item Description Rate ** Basis Quantity 
160 Topsoil 1 CY/7 SY 5,048 CY 35,333 SY 
164 Seed for Erosion Cont 4840 SY/AC 7.3 AC 35,333 SY 
166 Fertilizer (13-13-13) 1/8 LB/SY 4,417 LB  
168 Vegetative Watering 

(Item 164)(Temp) 
(Item 164)(Perm) 

 
10 GAL/SY 
20 GAL/SY 

 
33,666 SY 
35,333 SY 

 
336.66 MG 
706.66 MG 

316 Surface Treatments 
Seal Coat 

Asph (AC 20-5TR, AC-20XP or       
AC-15-P) 
Aggr (TY PD GR 4 SAC B) 

 
Total 

0.40 GAL/SY 
1 CY/110 SY 

 
 

33,605 SY 
28,930 SY 

 
 

13,442 GAL 
263 CY 

340 
 

Dense-Graded Hot-Mix Asphalt (Method) 
TY  B    PG 64-22  

 
110 LB/SY/IN 

 
40,896 SY 

 
2,991 TON 

** For Informational Purposes Only 
 

 
Basis of Estimate 

US 87 – CSJ 0071-03-037 
 

Item Description Rate ** Basis Quantity 
160 Topsoil 1 CY/7 SY 1,236 CY 8,652 SY 
164 Seed for Erosion Cont 4840 SY/AC 1.79 AC 8,652 SY 
166 Fertilizer (13-13-13) 1/8 LB/SY 1082 LB  
168 Vegetative Watering 

(Item 164)(Temp) 
(Item 164)(Perm) 

 
10 GAL/SY 
20 GAL/SY 

 
8,652 SY 
8,652 SY 

 
86.52 MG 

173.04 MG 
247 FL BS (CMP IN PLC) 

(TY A GR 5) 
 

27 CF/CY 
 

40,851 CF 
 

1,513 CY 
310 Prime Coat (MC-30 or AE-P) 0.20 GAL/SY 5,320 SY 1,064 GAL 
316 Surface Treatments 

Seal Coat 
Asph (AC 20-5TR, AC-20XP or       
AC-15-P) 
Aggr (TY PD GR 4 SAC B) 

 
Total 

0.40 GAL/SY 
1 CY/110 SY 

 
 

19,880 SY 
17,050 SY 

 
 

7,952 GAL 
155 CY 

340 
 
 

Dense-Graded Hot-Mix Asphalt (Method) 
TY  B    PG 64-22  
TY  D    PG 64-22 
TY  D    PG 64-22 (LEVEL UP) 

 
110 LB/SY/IN 
110 LB/SY/IN 
110 LB/SY/IN 

 
5,319 SY 
5,764 SY 
3,581 SY 

 
1,170 TON 
634 TON 
345 TON 

** For Informational Purposes Only 
 
 

 General Notes Sheet A 
 



Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
 
 

Basis of Estimate 
RM 1723 – CSJ 1538-01-006 

 
Item Description Rate ** Basis Quantity 
160 Topsoil 1 CY/7 SY 64.3 CY 450 SY 
164 Seed for Erosion Cont 4840 SY/AC 0.093 AC 450 SY 
166 Fertilizer (13-13-13) 1/8 LB/SY 56.25 LB  
168 Vegetative Watering 

(Item 164)(Perm) 
 

20 GAL/SY 
 

450 SY 
 

9 MG 
** For Informational Purposes Only 
 
 
GENERAL 
 
Do not place surface treatments or pavement when in the Engineer’s professional judgment, the 
apparent general weather conditions are unsuitable for Overlay and Seal Coat operations. 
 
Remove and replace, at the Contractor's expense, and as directed, all defective work, which was 
caused by the Contractor's workforce, materials, or equipment. 
 
Perform work during good weather unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
Accrue contract time charges through the Contractor’s completion of the final punchlist. 
 
Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  
Provide a three-week “look ahead,” as well as all work performed over the past week. 
 
Equip all construction equipment used in roadway work with a permanently mounted 360° 
revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 
be visible from all sides.  Attach at each side of the rear end of the construction equipment an 
approved orange warning flag mounted not less than 6 feet above the roadway surface. 
 
Overhead and underground utilities may exist in the vicinity of the project.  The exact location of 
underground utilities is not known.   
 
If working near power lines, comply with the appropriate sections of Local Legal Requirements, 
Texas State Law, and Federal Regulations relating to the type of work involved.   
 

 General Notes Sheet B 
 



Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
In the event of unforeseen utility adjustment, the Contractor will prosecute their work in such a 
manner and sequence as to allow the adjustments to be made.  If in the opinion of the Engineer, 
the Contractor is delayed by virtue of the adjustment of these utilities, an extension of working 
time may be granted, if necessary. 
 
Remove all construction debris and surplus material generated by the construction work within 
the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 
 
Trim vegetation around signs and other obstructions.  Consider subsidiary to pertinent Items. 
 
Supply litter barrels in enough numbers at locations as directed to control litter within the 
project.  Consider subsidiary to pertinent Items. 
 
Sweep the roadway and keep it free of sediment as directed. Consider subsidiary to pertinent 
Items. 
 
Protect all areas of the right of way, which are not included in the actual limits of the proposed 
construction areas from destruction.  Exercise care to prevent damage to trees, vegetation, and 
other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 
disturbed because of the Contractor’s operations to a condition as good as, or better than, before 
the beginning of work. 
 
Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 
Contractor’s expense.  
 
All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist.  The 
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 
way with the city and various public utility companies as required. 
 
Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the 
project.  This work is the sole responsibility of the Contractor. Construct temporary and 
permanent drainage systems prior to the placement of temporary pavement, when possible, but 
absolutely prior to the placement of permanent pavement.  Be responsible for any items 
associated with the temporary/interim drainage and all related maintenance.  No direct payment 
will be made for this work.  The Engineer will have the final authority in determining the 
adequacy of any temporary/permanent drainage features installed. 
 
The Project Superintendent will be capable of speaking English and will be available to contact 
at all times when work is being performed, including subcontractor work.  The Superintendent 
will be available and on-call 24 hours a day. 
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Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
 
Furnish, to the Engineer, a list of the final centerline elevations. 
 
During evacuation periods for Hurricane events, as predicted by National Oceanic and 
Atmospheric Administration (NOAA), the Contractor will cooperate with Department 
requirements for the restricting of Lane Closures and arranging for Traffic Control to facilitate 
Coastal Evacuation Efforts.  In addition, the Contractor's assistance may be requested outside of 
the Project Limits. 
 
 
Storm Water Pollution Prevention Plan (SW3P) 
 
Maintain erosion control features according to the TxDOT SW3P sheet. 
 
In the event that significant contamination is encountered based on odors, visual evidence, or 
vapor monitoring, immediately contact the Engineer in accordance with Item 4.3 of the General 
Provisions of the STANDARD SPECIFICATIONS FOR CONSTRUCTION AND 
MAINTENANCE OF HIGHWAYS, STREETS, AND BRIDGES.  The Engineer may suspend 
work wholly or in part to determine the coordination/management for the testing, removal and 
disposal of hazardous materials that might be necessary according to all applicable rules, laws 
and regulations. 
 
When any abandoned well is encountered, cease construction operations in this area and notify 
the Engineer who will coordinate the proper plugging procedures with Texas Commission on 
Environmental Quality (TCEQ). 
 
Plug any drill holes, resulting from core sampling on-site or down-gradient of the site, with 
concrete from the bottom of the hole to the top of the hole so that water and contaminants are not 
allowed to enter the subsurface environment. 
 
Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 
construction areas, and areas with vegetative cover. 
 
Maintain vehicles at designated maintenance sites, unless otherwise approved. 
 
Transport any soils contaminated during construction off of the proposed project, away from the 
site, and properly dispose of off-site. 
 
Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a 
proper manner. 
 
Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 
other subterranean openings that are discovered during construction or core sampling.  Do not 
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Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
proceed until the designated geologist or TCEQ representative is present to evaluate and approve 
remedial action. 
 
Locate aboveground storage tanks kept on-site for construction purposes over bermed 
impervious liners as to not allow any leakage into underlying soils.  Additionally, the 
containment will be sized to capture 150% of the total volume of fluids stored on-site within the 
storage area. 
 
No blasting will be allowed within 300 feet of a geologic feature of significant recharge 
potential, unless otherwise approved.   
For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.): 
Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks, 
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads, 
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to 
mitigate a petroleum-type spill due to Contract work. 
 
 
ITEM 4.6 – SCOPE OF WORK 
 
Final cleanup will include the removal of excess material considered detrimental to vegetation 
growth along the front slope of the ditch. Materials such as surface aggregates and other 
materials as specified by the Engineer will be removed at the Contractor’s expense. 
 
 
ITEM 5 – CONTROL OF THE WORK 
 
Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork 
information.  If copies of the actual cross-sections (paper copies) are requested, they will be 
available at the Engineer’s office for borrowing by copying companies for the purpose of making 
copies for the bidder, at the bidder’s expense.  In addition, cross-sections will be available in 
electronic format, upon request, at no cost to the bidder. 
 
GEOPAK earthwork output listings for this project are available upon request, on diskettes, at 
the Area Engineer’s office. 
 
Mark and maintain 100-foot station intervals for the duration of the project.  Consider subsidiary 
to pertinent Items. 
 
 
ITEM 6 - CONTROL OF MATERIALS 
 
Article 6.5 
Give a minimum of 48 hours notice for materials, which require inspection at the plant. 
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Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
 
 
ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
 
Article 7.19 
 
Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited 
to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here 
means materials are delivered to or from the PSL.  The jurisdictional area includes all waters of 
the U.S. including wetlands or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Consult with the USACE regarding 
activities, including Project Specific Locations (PSLs) that have not been previously evaluated 
by the USACE.  Provide the Department with a copy of all consultations or approvals from the 
USACE before initiating activities. 
 
Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  Document any determinations that their activities do 
not affect a USACE jurisdictional area.  Maintain copies of their determinations for review by 
the Department or any regulatory agency. 
 
The Contractor must document and coordinate with the USACE, if required, before any 
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or 
(2) below. 
 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  
Document both the project specific location (PSL) and their authorization.  Maintain 
copies for review by the Department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for 
this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110, Excavation, is used for permanent or temporary 
fill (Item 132, Embankment) within a USACE jurisdictional area; 

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 
is disposed of at an approved location within a USACE evaluated area. 

 
(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  

Provide the Department with a copy of all USACE coordination or approvals before 
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initiating any activities in a jurisdictional area within the project limits that has not 
been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and 
disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

jurisdictional area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 
 

The total area estimated to be disturbed for project 1538-01-005 is 17 acres and for project 0071-
03-037 is 3.5 acres.  The disturbed area in this project, all project locations in the Contract, and 
the Contractor project specific locations (PSLs), within 1 mile of the project limits, for the 
Contract will further establish the authorization requirements for storm water discharges.  The 
Department will obtain an authorization to discharge storm water from the Texas Commission on 
Environmental Quality (TCEQ) for the construction activities shown on the plans.  The 
Contractor is to obtain required authorization from the TCEQ for Contractor PSLs for 
construction support activities on or off the ROW.  When the total area disturbed in the Contract 
and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor 
NOI for PSLs on the ROW to the Engineer and to the local government that operates a separate 
storm sewer system.   
 
This project required formal consultation, permits, or both with environmental resource agencies.  
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs 
for this project. 
 
TxDOT has assumed a U.S. Army Corps of Engineers (USACE) nationwide permit #3 (a) for 
this project.  The requirement of NWP #3 (a) will be adhered to and all disturbed areas will be 
restored to their original contours after construction is complete. The areas affected by temporary 
fills would be revegetated, as appropriate. 
 
A project that requires a USACE permit must use at least one of the Best Management Practices 
(BMP) from each category listed on the Texas Commission on Environmental Quality Section 
401 checklist for NWPs.  The erosion control BMP for this project would be 
blankets/mulch/matting.  The post construction total suspended solid control BMP for this 
project would not be required.  The sedimentation control BMPs for this project would be silt 
fences and triangular filter dikes. 
 
Do not park equipment or make stockpiles where driver sight distance to businesses and side 
street intersections is obstructed, especially after work hours.  If it is necessary to park where 
drivers’ views are blocked, make every effort to flag traffic accordingly.  Give the travelling 
public first priority. 
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Migratory Birds 
 
The contractor's attention is directed to the fact that there is the possibility that migratory birds 
may be nesting on existing structures within the project limits.  The contractor shall remove all 
old migratory bird nests from any structures between September 1 and January 31 while the nests 
are not occupied by a bird.  In addition, the contractor must be prepared to prevent migratory 
birds from re-nesting between February 1 and August 31.  All methods must be approved by the 
Austin District Biologist well in advance of planned use. 
 
No blasting on this project. 
 ITEM 100, 132 & 160 - PREP ROW, EMBANKMENT, & TOPSOIL 
 
Do not burn brush, unless otherwise approved. 
Use hand methods or other means to remove objectionable material and obstructions, if doing 
work by mechanical methods is impractical.  Consider subsidiary to the pertinent Items. 
 
 
ITEM 110 & 132 – EXCAVATION & EMBANKMENT 
 
Unsuitable material encountered in a cut or fill section will be considered waste.  The Engineer 
will define unsuitable material.  Material, which the Contractor might deem to be unsatisfactory 
or unsuitable, due to moisture content, will not be considered unsuitable material, unless 
otherwise approved. 
 
 
ITEM 112 – SUBGRADE WIDENING 
 
For RM 1723 - CSJ 1538-01-005, limits and materials are to be removed, as shown on the 
typical sections, using a planing process. Perform planing process as directed by the Engineer. 
Consider this work subsidiary to pertinent Items.  
 
Complete all subgrade work to conform to required grades and cross-sections, as shown and 
directed, prior to the placement of TY B PG64-22. 
 
For RM 1723 - CSJ 1538-01-005, use approved Road Widener Self Propelled equipment for 
road widening operations. As directed by the Engineer. 
 
 
ITEM 132 & 400 - EMBANKMENT & EXCAVATION AND BACKFILL FOR STRUCTURES 
 
Use approved compaction equipment for all backfilling and embankment operations.  Detachable 
sheepsfoot-type wheels mounted on backhoes, trackhoes and other similar equipment will not be 
allowed for compaction operations, including pipe installation. 
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ITEM 132 - EMBANKMENT 
 
The Engineer must approve the TY B embankment material before use on the project. 
 
Work to correct unstable material (e.g. dry, wet, loose, etc.) to a depth of 6" below existing 
subgrade elevation, prior to beginning any embankment placement.  Consider subsidiary to the 
various bid Items.  Any work to correct unstable material below the 6" depth, below existing 
subgrade elevation, will be paid as extra work.  However, there will be no payment to correct 
failures, in the subgrade areas, that were constructed under this contract. 
 
Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Retrack 
slopes after rain event, as directed.  Consider tracking of slopes to prevent erosion as subsidiary 
to the pertinent Items. 
 
Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flexbase or 
HMACP.  Consider subsidiary to the pertinent Items. 
 
Scarify and re-compact existing asphaltic/base sections, which are not called out to be removed 
in fill sections, where the bottom of the proposed pavement structure is higher than and over the 
top of the existing asphalt surface, in order to reduce the possibility of a slip plane. 
 
 
ITEM 160 - TOPSOIL 
 
Obtain approval of all topsoil sources before digging begins.  Ensure off-site topsoil has a 
minimum PI of 25, or as directed.  Ensure that the topsoil placed is similar to the topsoil that is 
within the project.  To the extent possible, obtain as much of the topsoil from within the project 
site, or as directed.  TxDOT reserves the right to take samples, as needed, to assure that the 
material meets the PI and other requirements as indicated in the Specifications (Fertility, 
Organics, Erodability, etc.). 
 
No Sandy Loam allowed, unless the project dictates otherwise. 
 
Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources. 
 
Construct topsoil stockpiles of no more than five (5) feet in height. 
 
It is permissible to use topsoil dikes for erosion control berms within the right of way. 
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Track ALL topsoiled slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Retrack 
slopes after rain event, as directed.  Consider the tracking of slopes to prevent erosion as 
subsidiary to the pertinent Items. 
 
Upon final grading, immediately track all topsoiled slopes to prevent erosion, prior to seeding 
operations, as directed.  Consider subsidiary to the pertinent Items. 
 
Place Topsoil in accordance with the SW3P, in phases, as partial completion of the roadway is 
obtained. 
 
Perform topsoil measurements with the Engineer, as directed.  Consider subsidiary to the pertinent 
Items. 
 
Provide measurements for payment of topsoil quantities before seeding.  Consider subsidiary to 
the pertinent Items. 
 
 
ITEM 164 – SEEDING FOR EROSION CONTROL 
 
Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final 
Acceptance.”  If all other work is complete, time charges may be suspended, until adequate 
coverage is established. 
 
Do not use ryegrass for temporary cover. 
 
Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as 
directed.  Consider subsidiary to the various bid items. 
 
 
ITEM 166 – FERTILIZER 
 
Use 13-13-13 fertilizer analysis, unless otherwise directed.  Take soil samples, as directed, to 
determine the actual soil needs for fertilizer.  Consider this work subsidiary to pertinent Items. 
 
 
ITEM 168 – VEGETATIVE WATERING 
 
Water all areas of project to be seeded. 
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Maintain the seedbed in a condition favorable for the growth of grass.  Watering can be 
postponed immediately after a rainfall on the site of ½ inch or greater, but will be resumed 
before the soil dries out.  Continue watering until final acceptance. 
 
Vegetative watering rates and quantities are based on ¼ inch of watering per week over a 3-
mpnth watering cycle.  The actual rates used and paid for will be as directed and will be based on 
prevailing weather conditions to maintain the seedbed.   
 
Obtain water at a source that is metered or furnish the manufacturer’s specifications showing the 
tank capacity for each truck used.  Notify the Engineer, each day that watering takes place, 
before watering, so that meter readings or truck counts can be verified. 
ITEM 169 – SOIL RETENTION BLANKETS 
 
Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers.  The top of 
each blanket is covered with a photodegradable extruded plastic mesh.  Typical weight = 0.975 
lbs/sq yd; typical roll width = 48 or 96 inches; typical roll length = 90 feet.  This soil retention 
blanket should meet the previous stated requirements, equal, or better as approved. 
 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) ------ Construction Divisions (CST) materials producers list.   See 
TxDOT website (www.txdot.gov/Business with TxDOT > Materials Information > Material 
Producer List for list of pre-qualified manufacturers.  Direct all questions to the Maintenance 
Division, Vegetation Management Section, 125 E. 11th Street, Austin, TX 78701-2483. 
 
 
ITEM 247 - FLEXIBLE BASE 
 
For US 87 - CSJ 0071-03-037: 

Material Requirements 
 
The following table will govern the acceptance of compaction on base courses, when compacted 
in multiple courses.  Compaction requirements are in percent of maximum dry density as 
determined by (Tex-113-E).  When compacting in a single course, compact to at least 100% of 
maximum dry density as determined by Tex-113-E. 
 

All Roadways  
Item 

 
Material Lift Min Density 

1 98% 247 FL BS (CMP IN PLC) 
2 (final lift) 100% 

 
 
Use Flexible Base (Type “A” Grade 5) with a minimum PI of zero (0). 
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Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.  
Consider subsidiary to the pertinent Items. 
 
Use Flex Base (CMP IN PL) (TY A GR 5) for driveways, minor streets, and other locations as 
directed. 
 
Roll shoulder base with a light pneumatic roller to prevent erosion. 
 
Complete all subgrade, ditches, slopes, and place all drainage structures to conform to required 
lines, grades, and cross-sections, as shown and directed, prior to the placement of Flex Base. 
 
For Flex Base placed over the box culverts, do not use a Vibratory Roller to compact the 
material. 
 
 Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.  
Consider subsidiary to the pertinent Items. 
 
 
ITEM 300 – ASPHALTS, OILS, AND EMULSIONS 
 
Asphalt season starts April 1 and ends October 31. 
 
 
ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS  
 
Previously tested aggregates delivered to the project, which are found to contain excessive 
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 
or hauling operations, will be rejected, unless otherwise directed.  Use test method Tex-200-F, 
Part I, for testing.   
 
 
ITEM 310, 340 
 
Perform work during good weather unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
 
ITEM 310 – PRIME COAT 
 
Apply blotter material to all driveways and intersections. 
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Use bituminous material of the type MC-30 or AE-P. 
 
Any oil asphaltic material being paid for on the project shall use tank strap method as shown in 
TxDOT Seal Coat and Surface Treatment Manual 2004-1. 
 
 
ITEM 316 – SURFACE TREATMENTS 
 
Apply AC-20-5TR when air temperature is above 85 degrees F and rising. 
 
Do not apply asphalt within 1½ hours of sunset, or later, unless otherwise directed. 
 
Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to 
marking the Asphalt and Rock Land shots. 
 
Ensure the minimum aggregate surface classification is class B. 
 
Roll before opening to traffic. 
 
Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   
 
Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed. 
 
Distribution to each control section will be proportioned to the volumetric quantity as shown on 
the “daily road report.” 
 
All transports will have a seal affixed at the point of origin.  The Engineer will be present when 
the seal is broken on the Transport and will accept the shipping tickets and make distribution to 
the Contractor. 
 
Use ionically compatible asphalt to precoat aggregate, which is compatible with the asphalt 
specified for each specific Surface Treatment. 
 
Be diligent about sweeping excess aggregate from seal coat projects one to two weeks after 
completing the work, and performing additional sweeping of shoulders if necessary to remove 
loose aggregate or debris after the job is completed. 
 
Perform work during good weather unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
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Any oil or asphaltic material being paid for on the project shall use tank strap method as shown 
in TxDOT Seal Coat and Surface Treatment Manual 2004-1. 
 
 
ITEM 340 – DENSE-GRADED HOT-MIX ASPHALT (Method) 

The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 
sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 
representative at the plant.  The Contractor will be responsible for supplying storage for all 
samples.  Retain all asphalt samples until directed otherwise.  

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 
accordance to Local, State, and Federal regulations. 
 
[Hot Mix Asphaltic Conc (HMAC) Core Holes] 
Refill and compact all HMAC core holes to the same elevation as the adjacent roadway.  Use 
Instant Roadway Repair® manufactured by International Roadway Research, 14702 Marine 
Road, Humble, TX 77396, phone # 1-800-837-4806, or equivalent, as directed.  Consider this 
work subsidiary to the pertinent Items.   
 
Provide mixture Type B using PG binder 64-22 for CSJ 1538-01-005.  
 
 Provide mixture Type C and D using PG binder 64-22 for CSJ 0071-03-037.   
 
Target laboratory molded density is 96.5% for all mixtures without RAP and when using a Texas 
Gyratory Compactor (TGC) for designing the mixture.  
 
When using RAP in a mixture, the target laboratory molded density is 96.5% for PG 64-22 
mixtures and 97% for mixtures using PG 70-22 or higher for TGC mixture designs.  
 
When using Superpave Gyratory Compactor (SGC) to design mixtures, submit the SGC mix 
design to the Engineer for approval.  

 
All mixtures must meet the Hamburg requirement as stated in the table below. 

 
Hamburg Wheel Test 

Requirements 1 High-
Temperature 
Binder Grade 

Test 
Method Minimum # of Passes @ 0.5" 

Rut Depth, Tested @122°F 
PG 64 or lower Tex-242-F 7,000 

PG 70 Tex-242-F 15,000 
PG 76 or higher Tex-242-F 20,000 
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1. The Engineer may accept Hamburg Wheel test results for production  

and placement if no more than 1of the 5 most recent tests is below  
the specified number of passes and the failing test is no more than  
2,000 passes below the specified number of passes. 

 
When using RAP, include the management methods of RAP processing, stockpiling, and testing 
in the QCP submitted for the project. Deleterious materials in RAP stockpiles should not exceed 
1.5%, as determined by Tex-217-F, Part II.  

Complete all roadways before final surface course placement, unless directed otherwise. 

Ensure placement sequence to avoid excess distance of longitudinal joint lapback not to exceed 
one day’s production rates.   

Use a device to create a maximum 3H: 1V notched wedge joint on all hot mix joints of 2 in. or 
greater.  Consider subsidiary to the pertinent Items. 
 
Submit any proposed adjustments or changes to a job mix formula to the Engineer before 
production of the new job mix formula. 

Tack every intermediate layer, unless otherwise directed. Do not dilute tack coat. Apply it 
through a distributor spray bar in accordance with Article 316.3(A) Distributor. 

When surface irregularities, as defined in Article 341.4.I.3.c(5), “Irregularities”, are detected or 
measured, the Contractor must take immediate corrective action defined as the removal and 
replacement of a full lane width of the defective area using a paver to place new mix, unless 
otherwise directed. If there are multiple defective areas within a sublot, making up to 30% of the 
sublot by area, the Engineer will require the entire sublot be removed, unless directed otherwise. 

 
 

ITEM 354 - PLANING AND TEXTURING PAVEMENT 

Remove the loose material from the roadway before opening to traffic. 

Proposed widening areas to be removed using the milling process.  

Taper transverse faces at ends of passes as directed. 
 
Contractor to retain ownership of planed materials 
 
 
ITEM 400 - EXCAVATION AND BACKFILL FOR STRUCTURES 
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Sawcut any concrete or asphaltic concrete pavement areas, where needed, as directed.  Consider 
subsidiary to the pertinent Items. 
 
Obtain approval of all compaction equipment prior to all backfilling and embankment 
operations. 
 
 
ITEM 421 – HYDRAULIC CEMENT CONCRETE 
 
Over-design requirements for compressive strength are waived for non-structural concrete, as 
defined in Table 5, Item 421.4. Construction.A. 
 
Minimum air-entrainment requirements are waived for all classes of concrete, except for Class S, 
DC, or CO concrete.  For all classes of concrete, except for Class S, P, DC or CO concrete or for 
non-structural concrete, as defined in Table 5, the entrained air content must not exceed 8% air. 
 
For all non-pavement applications using Class S, DC or CO concrete, target 5.5% entrained air.  
If the air content exceeds the target air content by more than 3 percentage points, the load of 
concrete will be rejected. 
 
National Ready Mix Concrete Association (NRMCA) plant certifications are waived for concrete 
classes not identified as structural concrete in Table 5, Item 421.4. Construction.A.  The 
Engineer will inspect and approve all plants and trucks. 
 
Sulfate resistant concrete is not required from any class of concrete. 
 
 
ITEM 430 - EXTENDING CONCRETE STRUCTURES 
 
Remove all construction debris. 
 
Use Class “C” concrete for this item. 
 
 
ITEM 432 - RIPRAP 
 
Make 5-inches thick unless otherwise noted or directed. 
 
Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the 
joint as directed.  Consider subsidiary to the pertinent Items. 
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Additional riprap may be required, as determined by the Engineer, near the end of project 
completion, due to unanticipated erosion locations.  Any additional, approved riprap will be paid 
under this Item. 
 
Consider saw cutting of riprap as subsidiary. 
 
Remove all loose Formwork and other Materials from the Floodplain or drainage areas, daily, 
which could float off in a Storm water Event, as directed.   
 
ITEM 460 - CORRUGATED METAL PIPE 
 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
Verify all side-road pipe lengths in the field to conform to a side slope ratio of 6H: 1V from the 
pipe flowline to the base crown of the side road or street. 
 
Cut ditches to grade before laying pipe. 
 
 
ITEM 462 - CONCRETE BOX CULVERTS AND STORM DRAINS 
 
Provide Shop Drawings, signed and sealed by a Licensed Professional Engineer, for all precast 
box culverts.  Indicate the appropriate design load as shown on the plans (HS20 or HS25) and the 
maximum design depth of fill. 
 
Use cohesionless backfill material of aggregate size range of ⅜-inch to 1½-inch, for bedding 
material. 
 
 
ITEM 466 - HEADWALLS AND WINGWALLS 
 
Removal of existing headwalls and wingwalls will be considered subsidiary to pertinent Items. 
 
 
ITEM 467 - SAFETY END TREATMENT 
 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
 
All Type II SET’s shall have mitered pipe ends and cast-in-place riprap aprons. 
 
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 
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Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 
materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 
inclement weather prior to implementing the lane closures. 
 
Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 
otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 
 
Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 
edge of 2 inches or greater adjacent to a roadway under traffic. 
 
Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 
28-inch cones, and flaggers in enough numbers and combinations, as directed. 
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 
CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in. 
cones at each location in which milling or paving operations are in progress.  Maintain at least  
1 lane of traffic in each direction during paving or milling operations on US 87.  Maintain at 
least the minimum numbers of lanes as directed. 
 
No closures will be allowed on the weekends, which include the following holidays:  January 1, 
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 
November, December 25, Easter weekend, and the first working day before or after any of the 
aforementioned holidays.  Unless otherwise approved, no closures will be allowed on the 
weekends of special events that could be impacted by the construction.  Ensure all equipment, 
vehicles, workers, etc., associated with these closures are off the roadways and all lanes re-
opened, at least, by noon of the Friday before these holidays and special events.  
 
Place TY III Barricades 4 feet (min.), 8 feet (max.) or a minimum of 2 Barrels at each stockpile 
of material that is placed on the right of way and is located within 30 feet of the traveled way.   
See BC (10)-07 sheet for more details. 
Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 
unit, in good working condition at the jobsite, ready for immediate use. 
 
Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 
subsidiary to the pertinent Items. 
 
Furnish advisory speed signs in enough numbers as directed. 
 
Maintain enough workers to revise traffic control as directed. 
 
For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck 
Mounted Attenuator (TMA), as directed.   
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Provide a “Downstream” Buffer Space (≈100' per lane with devices spaced at ≈20') for each lane 
closure setup, as directed. 
 
Maintain construction-warning signs, which are needed for longer periods than what is shown on 
the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 
 
Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  
Install all permanent signs, delineation, and object markers necessary for the operation of any 
roadway before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts until the permanent 
mounts are installed.  Consider any costs associated with the temporary mounts subsidiary.  
Repair or replace any signs, which are damaged by the Contractor’s operations during 
construction or which are deemed not sufficient.  The Engineer will be the sole judge of the 
adequacy of the sign(s).  Consider this work subsidiary to the pertinent Items. 
 
Secure a 28-inch cone on top of any foundations that have protruding studs during construction.  
The cones will meet the specifications listed on BC (10)–07.  In addition, they will be 
reflectorized, as described.  All labor and materials will be considered subsidiary to the pertinent 
Items. 
 
Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 
Items. 
 
 
ITEM 504 - FIELD OFFICE AND LABORATORY 
 
Concrete Material Testing  
Provide thoroughly cleaned, permanent and temporary molds, for the exclusive use of TxDOT 
personnel.  Provide a cylinder tank and tank heater capable of maintaining the water temperature 
as required by Tex-447-A.  Furnish water for the cylinder tank, and refill the tank as necessary.   
A lack of adequate molds available and on site, for testing purposes, could be a cause an 
interruption in job progress, at the sole expense of the Contractor.  Consider subsidiary to the 
pertinent Items. 
 
Asphaltic Material Testing Facility 
Furnish a Type D structure for the asphalt-mix control laboratory for the Engineer’s exclusive 
use.  Ensure the floor has enough strength to support the testing equipment and has an 
impervious covering. 
 
Ensure the Type D structure has adequate air conditioning and is furnished with a minimum of 
one desk, three chairs, one file cabinet, a telephone, and one built-in equipment storage cabinet 
for the storage of nuclear equipment.  Make the cabinet a minimum of 3-feet wide by 2-feet deep 
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by 3-feet high and make provisions for locking securely.  Provide the structure with a 240-volt 
electrical service entrance.  Provide a minimum of four 120-volt circuits with 20-amp breakers 
and at most two grounded convenience outlets per circuit and provisions for a minimum of two 
220-volt ovens with vents to the outside.  Provide a minimum of two convenience outlets per 
wall and a utility sink with an adequate clean potable water supply for testing.  Space heaters for 
heating the structure are unacceptable.  Provide support blocks and tie down portable structures 
for stability. 
 
Provide an ignition oven for the use of Department to determine asphalt content in accordance to 
Tex-236-F.  Provide other laboratory equipment as directed. 
 
Provide to the Department and their representative a computer meeting the minimum 
specification requirements in DMS 10101 “Computer Equipment.”  Provide a color printer no 
older than 2 years old.  The operation system must be Microsoft XP-SP2, unless directed 
otherwise.  Provide DSL or better internet service.  Computer must have at least two front USB 
ports.  Consider subsidiary to pertinent Items. 
 
Provide a permanent, fully equipped, indoor restroom, with toilet and running water as a part of 
the Type D structure, unless approved otherwise.  Provide a monthly drinking water cooler with 
hot & cold taps and a monthly drinking water service, unless approved otherwise.  Consider 
subsidiary to the pertinent Items. 
 
Equivalent structures may be substituted for those specified under this Item, as agreed.  The 
agreement must be in writing. 
 
Maintain and repair any structure or equipment contained herein.  Consider subsidiary to the 
pertinent Items. 
 
 
ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS 
 
Obtain the Engineer’s approval for proposed methods used for erosion control before starting 
each phase of construction.  
 
Double-bag all sandbags used for erosion control items.  Consider subsidiary to pertinent Items. 
 
 
ITEM 530 – INTERSECTIONS, DRIVEWAYS, AND TURNOUTS 
 
Notify property owners a minimum of 48 hours in advance of beginning work on their 
driveways.  Provide, to TxDOT, a list of each notification and contact prior to each closure. 
 

 General Notes Sheet T 
 



Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 
Provide access, at all times, to adjacent property. Construct driveways one-half sections, to allow 
access.  
 
Do not completely close driveways for reconstruction purposes, unless a reasonable alternate 
access exists to the property, as approved. 
 
Place the Flex Base for the Driveways using Ordinary Compaction.   
 
 
ITEM 560 - MAILBOX ASSEMBLIES 
 
Supplement each new mailbox installation with Type 2 object marker placed on the mailbox 
support in a vertical position 6 in. below the bottom of the mailbox. 
 
Reflective tape may be used to simulate a Type 2 marker placed on tubular supports.  Use tape 
that meets DMS-8600.  The simulated marker will consist of three (3)--2¾-inch x 2¾-inch pieces 
of yellow high intensity tape spaced 1inch apart. 
 
The Type 2 marker will consist of OM-2SR or OM-2VP object markers if delineator post 
supports are used.  Bi-directional brackets may be required on Size 2 mailbox installations.  
Consider subsidiary to the pertinent Items. 
 
 
ITEM 662, 666, & 672 
 
Notify the Engineer at least 24 hours in advance of removing existing striping and placing 
pavement markings & markers. 
 
Apply markings during good weather unless otherwise directed.  If markings are placed at 
Contractor’s option, when inclement weather is impending, and the markings are damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
markings if required. 
 
 
ITEM 662 - WORK ZONE PAVEMENT MARKINGS 
 
Place temporary pavement markings each night, as directed.  Temporary flexible-reflective tabs 
will not be allowed as temporary pavement marking on the various roadways, unless otherwise 
approved. 
 
Remove work zone pavement markings within 48 hours after permanent striping has been 
completed. 
 

 General Notes Sheet U 
 



Project Number:  Sheet 2 
 
County: MASON Control: 1538-01-005, ETC.  
 
Highway: RM 1723, ETC. 
 
 

 General Notes Sheet V 
 

Foil backed pavement markings will not be allowed. 
 
 
ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 
 
Apply Type I Reflectorized Pavement Markings no sooner than 14 days after applying the final 
surface treatment, unless otherwise directed. 
 
Reference existing channel islands, gores, and lane striping before commencing work.  Provide 
referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 
placement of guidemarks from the Engineer before to installing any permanent pavement 
markings.  Consider subsidiary to the pertinent Items. 
 
 
ITEM 672 - RAISED PAVEMENT MARKERS 
 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 
pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 
surface.  Ensure that a minimum of ⅛ in. layer of bituminous adhesive remains between the 
pavement marker and the pavement surface. 
 
 
ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
 
Remove and dispose of, off the right of way, any existing raised pavement markings before 
beginning surfacing operations.  Remove the existing traffic buttons and pavement markers, 
daily, as work progresses and as directed.  Consider subsidiary to the pertinent Items. 
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                                                  CONTROL :  1538-01-005, ETC         
                                                  PROJECT :  STP 2010(728)SB, ETC     
                                                  HIGHWAY :  RM 1723, ETC             
                                                  COUNTY  :  MASON                    
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 112  SUBGRADE WIDENING (132)(204)                                 
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 160  TOPSOIL                                                      
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)(520)                      
               ITEM 340  DENSE-GRADED HOT-MIX ASPHALT (METHOD) (210)(300)(301)        
                         (320)(520)(585)                                              
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 460  CORRUGATED METAL PIPE (400)(445)(476)                        
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
               ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                         (460)(464)                                                   
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
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                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION  TO ITEM     1  (001---011)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---013)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---639)               
              SPECIAL PROVISIONS TO ITEM     8  (008---006)(008---084)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   300  (300---016)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
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              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---002)                          
              SPECIAL PROVISION  TO ITEM   441  (441---005)                          
              SPECIAL PROVISIONS TO ITEM   442  (442---002)(442---005)               
              SPECIAL PROVISION  TO ITEM   464  (464---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



Index# Classification Zone 27 Zone 28 Zone 29 Zone 30 Zone 31 Zone 41 Zone 43 Zone 45 Zone 46 Zone 118 Zone 119 Zone 120 Zone 125
3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10

TX08-27 TX08-28 TX08-29 TX08-30 TX08-31 TX08-41 TX08-43 TX08-45 TX08-46 TX08-118 TX08-119 TX08-120 TX08-125
100 Air Tool Operator 16.00 10.06 9.98 9.05
103 Asphalt Heater Operator 11.27
106 Asphalt Raker 8.99 9.51 8.49 8.58 9.11 9.96 11.01 9.30 11.13 9.36 9.58 9.53 10.63
109 Asphalt Shoveler 9.35 9.09 10.56 8.80 8.28 9.14 7.33 9.23
112 Batching Plant Weigher 14.15 17.11 11.15
115 Batterboard Setter
118 Carpenter 10.39 12.61 10.73 12.59 10.52 12.25 12.80 11.73 12.49 10.71 10.54 10.10 11.70
124 Concrete Finisher (Paving) 10.76 13.26 11.04 12.46 10.32 10.53 12.85 11.70 11.38 12.18 10.65 11.25 11.64
130 Concrete Finisher (Structures) 11.20 10.23 10.40 10.23 10.95 13.27 11.27 10.80 11.16 11.91 10.03 10.23
136 Concrete Rubber 10.00 10.88 10.61 9.49 9.00 10.50 11.75 9.00
139 Electrician 17.00 15.00 17.83 24.11 18.12 17.22 21.79 19.00
148 Fireman
150 Flagger 7.84 7.79 7.61 9.49 8.43 8.06 9.42 7.25 8.89 7.29 8.60
151 Form Builder/Setter, Structures 9.26 9.70 9.57 9.73 10.88 11.63 11.21 10.50 11.47 9.90 10.01 10.51
157 Form Liner (Paving & Curb) 8.00 11.75
160 Form Setter (Paving & Curb) 9.32 9.82 10.50 9.89 11.83 10.63 10.51 9.65 9.43 9.48
172 Laborer (Common) 8.15 8.51 8.10 8.86 8.25 9.34 9.18 8.69 9.15 8.35 8.14 8.25 8.91
175 Laborer (Utility) 9.61 10.46 9.45 11.39 9.72 10.12 10.65 10.57 9.81 9.09 9.55 9.62 9.21
178 Lineperson
181 Groundperson
184 Manhole Builder 9.00
187 Mechanic 16.85 12.22 13.53 12.82 14.74 16.97 14.79 13.72 13.17 12.16 14.05 12.18
193 Oiler 14.71 14.98 12.50 12.12 10.67
194 Servicer 9.64 8.98 9.49 10.00 10.03 11.41 12.32 11.43 10.96 10.75 9.70 8.22 11.18
196 Painter (Structures) 11.00 13.17 15.54 11.00
202 Piledriverman 11.00 12.22
205 Pipelayer 9.05 9.83 10.49 11.04 10.85 9.49 9.00 8.85 9.71
211 Pneumatic Motor Operator
214 Blaster
300 Asphalt Distributor Operator 10.28 9.25 10.30 11.74 9.78 12.09 13.99 11.45 10.94 12.42 10.95 10.46 12.57
303 Asphalt Paving Machine Opr. 10.77 11.16 10.42 10.49 11.41 11.82 12.78 11.82 12.01 11.57 10.62 9.38 11.60
305 Broom or Sweeper Operator 8.92 8.57 8.26 8.47 9.74 9.88 9.09 11.19 8.44 8.01 9.32
306 Bulldozer Operator 9.76 10.13 11.97 10.60 11.04 13.22 11.80 11.81 10.90 10.13 10.88 11.69
315 Conc. Pav. Curbing Machine Opr. 14.00 12.00 10.00
318 Conc. Pav. Finishing Mach. Opr. 11.23 12.00 13.63 13.07
321 Conc. Pav. Form Grader Opr.
324 Conc. Pav. Gang Vibrator Opr.
326 Conc. Pav. Grinder Opr.
327 Conc. Pav. Joint Machine Opr.
329 Conc. Pav. Joint Sealer Opr. 12.50 11.00
330 Conc. Pav. Float Opr.
333 Conc. Pav. Saw Opr. 12.09 12.13 13.56 12.30 12.75 15.00
336 Conc. Pav. Spreader 14.50 10.44
339 Conc. Pav. Sub-Grader Opr.
340 Reinf. Steel Machine Operator
341 Slip-Form Machine Operator 13.64 15.17 12.33 11.07
342 Crane, Clamshell, Backhoe 

Derrick, Dragline, Shovel 10.95 11.00 11.35 12.14 11.50 13.66 14.12 12.50 12.71 12.55 11.34 10.94 12.00
351 Crusher or Screen Plant Opr. 9.28 11.29 9.00
354 Elevating Grader
357 Form Loader
360 Foundation Drill Opr.Crawler Mt. 13.67 15.00
363 Foundation Drill Opr.Truck Mt. 13.78 15.00 16.30 16.00 12.73 15.32 18.00 14.58
369 Front End Loader 9.68 10.52 9.44 10.78 9.83 11.36 12.62 10.83 10.65 10.05 9.64 10.04 10.62
375 Hoist (Double Drum & Less)
378 Hoist (Over 2 Drums)
380 Milling Machine Opr.(Fine Grd) 11.83 10.25 13.17 12.20
381 Mixer Operator 10.83 11.58 10.09 10.33
387 Mixer Opr.(Concrete Paving) 15.25
390 Motor Grader Opr. Fine Grade 14.67 13.50 12.86 13.35 14.18 15.26 15.20 14.29 11.67 13.78 13.53 13.24 15.15
393 Motor Grader Operator, Rough 18.00 11.75 12.45 13.34 15.00 12.96 14.50 13.11 13.13 15.00 12.72 14.36 12.95

Index#Classification Zone 27 Zone 28 Zone 29 Zone 30 Zone 31 Zone 41 Zone 43 Zone 45 Zone 46 Zone 118 Zone 119 Zone 120 Zone 125
3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10 3/12/10

TX08-27 TX08-28 TX08-29 TX08-30 TX08-31 TX08-41 TX08-43 TX08-45 TX08-46 TX08-118 TX08-119 TX08-120 TX08-125

396 Pavement Marking Machine 9.11 10.56 11.52 10.04 11.17 8.18 11.48 9.26 13.32
397 Planer Operator 17.50 13.36 17.45 17.50
399 Pump Crete

402
Roller Opr.,Stl.Wheel(Plant Mix
Pav) 8.92 7.50 8.77 9.75 9.35 10.24 11.28 9.70 11.07 9.49 9.27 9.81 10.59

405
Roller Opr.,Stl.Wheel(Flat 
Whl/Tamp) 8.76 8.06 8.03 9.23 8.49 9.60 10.92 8.75 10.43 8.57 8.57 8.66 9.30

The wage rates listed are those predetermined by the Secretary of Labor and State Statue to be the minimum wages paid.  To determine the applicable wage rate zone, a list 
entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract.  Any wage rate that is not listed must be submitted to the Engineer for 
approval.  IMPORTANT NOTICE FOR STATE PROJECTS; only the controlling wage rate zone applies to the contract. Effective 03-12-2010

continued on the next page



408
Roller Opr.,Pneumatic (Self-
Propell) 8.14 7.67 7.88 8.39 8.55 9.34 11.07 8.87 9.91 8.57 8.44 7.55 8.90

411 Scraper Operator 9.76 8.50 8.98 9.50 8.68 9.93 11.42 10.29 9.92 9.67 8.88 7.78 9.85
417 Self-Propelled Hammer Opr.
419 Side Boom
422 Tractor Operator(Crawler Type) 10.87 11.10 12.60 12.00 13.00
428 Tractor Operator (Pneumatic) 12.00 9.51 11.00 12.91 11.57 10.07 10.02 8.58
434 Traveling Mixer Operator 10.33 12.00 9.40 10.05 10.04 12.03 10.07 11.00 9.93 9.71 12.67
437 Trenching Machine, Light
440 Trenching Machine, Heavy 14.22
442 Tunneling Machine Operator
443

Wagon Drill, Boring Machine, 
Post Hole Driller Operator 10.25 14.65 14.00 8.86

500 Reinforcing Steel Setter (Pav.) 15.50 14.86 13.48 15.14 9.50
503 Reinforcing Steel Setter (Str.) 14.00 16.29 15.52 13.87 11.85

Reinforcing Steel Setter (Str.&Pa 10.94 10.67 12.52 10.29
509 Structural Steel Worker 13.41 12.13 14.00
513 Sign Erector
515 Spreader Box Operator 13.12 10.39 10.92 10.39 11.12 11.01 10.07 13.00
518 Swamper
520 Work Zone Barricade Servicer 9.50 8.28 8.84 7.85 11.15 10.09 9.52 9.94 8.97 9.32 8.64 9.63
522 Sign Installer (PGM) 14.85 8.54
600 Truck Driver Single Axle, Light 10.03 8.08 9.40 9.62 9.58 9.98 10.91 10.24 10.07 9.00 9.79 7.55 10.85
603 Truck Driver Single Axle, Heavy 9.16 8.50 9.95 13.13 9.60 11.88 11.47 10.56 10.65 11.39 10.67 11.00 10.87
606 Truck Driver(Tandem Axle/ Sem 9.29 8.66 8.84 10.51 9.50 10.95 11.75 10.33 10.25 9.39 9.14 9.02 10.05
609 Truck Driver Lowboy-Float 12.67 11.81 10.50 15.30 14.93 11.64 13.16 14.15 12.65 11.42 13.70
612 Truck Driver Transit-Mix 12.08
615 Truck Driver Winch
700 Vibrator Operator (Hand Type)
703 Weigher (Truck Scales)
706 Welder 15.25 11.74 12.08 14.26 13.57 18.00 9.75
707 Slurry Seal Machine Operator
708 Micro-Surfacing Machine Opr.

Power equipment Operators: 1000 Hrs 6th 7th 8th
Heavy Duty Mechanic "         " 85 90 95
Boom Equipment "         " 95
Motor Grader "         " 95
Tractor & Scrapers, Pneumatic 
and Crawler "         " 95

Apprentice Schedule/Period and Rate*

*The apprenetice rate is by percentage of the journeyman's rate; no wages shall be less that the rate for "Laborer (Common)".

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hour
per week



TEXAS COUNTIES IDENTIFIED BY 
WAGE RATE ZONES: 27, 28, 29, 30, 31, 41, 43, 45, 46, 118, 119, 120, 125 
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Anderson 
Andrews 
Angelina 
Aransas 
Archer 
Armstrong 
Atascosa 
Austin 
Bailey 
Bandera 
Bastrop 
Baylor 
Bee 
Bell 
Bexar 
Blanco 
Borden 
Bosque 
Bowie 
Brazoria 
Brazos 
Brewster 
Briscoe 
Brooks 
Brown 
Burleson 
Burnet  
Caldwell 
Calhoun 
Callahan 
Cameron 
Camp 
Carson 
Cass 
Castro 
Chambers 
Cherokee 
Childress 
Clay 
Cochran 
Coke 
Coleman 
Collin 
Collingsworth 
Colorado 
Comal 
Comanche 
Concho 
Cooke 
Coryell 
Cottle 
Crane 
Crockett 
Crosby 
Culberson 
Dallam 
Dallas 
Dawson 
Deaf Smith 
Delta 
Denton 
DeWitt 
Dickens 
Dimmit 

 
45 

120 
45 

125 
120 
120 
125 
125 
120 
125 
125 
120 
125 

41 
41 

125 
120 

45 
30 
46 
41 
27 

120 
119 
120 

45 
125 
125 
125 
120 

29 
45 

120 
45 

120 
46 
45 

120 
120 
120 
120 
120 

43 
120 
125 

41 
120 
120 
120 

41 
120 
120 

27 
120 

27 
120 

43 
120 
120 

45 
43 

125 
120 
119 

 

   
Donley 
Duval 
Eastland 
Ector 
Edwards 
Ellis 
El Paso 
Erath 
Falls 
Fannin 
Fayette 
Fisher 
Floyd 
Foard 
Fort Bend 
Franklin 
Freestone 
Frio 
Gaines 
Galveston 
Garza 
Gillespie 
Glasscock 
Goliad 
Gonzales 
Gray 
Grayson 
Gregg 
Grimes 
Guadalupe 
Hale 
Hall 
Hamilton 
Hansford 
Hardeman 
Hardin 
Harris 
Harrison 
Hartley 
Haskell 
Hays 
Hemphill 
Henderson 
Hidalgo 
Hill 
Hockley 
Hood 
Hopkins 
Houston 
Howard 
Hudspeth 
Hunt 
Hutchinson 
Irion 
Jack 
Jackson 
Jasper 
Jeff Davis 
Jefferson 
Jim Hogg 
Jim Wells 
Johnson 
Jones 

 
120 
119 
120 

28 
27 
43 
31 
45 
45 
45 

125 
120 
120 
120 

46 
45 
45 

125 
120 

46 
120 
125 
120 
125 
125 
120 

43 
30 
45 
41 

120 
120 

45 
120 
120 

46 
46 
30 

120 
120 

41 
120 

45 
29 
45 

120 
45 
45 
45 

120 
27 
45 

120 
120 

45 
125 

45 
27 
46 

 119 
125 

43 
120 

   
Karnes 
Kaufman 
Kendall 
Kenedy 
Kent 
Kerr 
Kimble 
King 
Kinney 
Kleberg 
Knox 
Lamar 
Lamb 
Lampasas 
LaSalle 
Lavaca 
Lee  
Leon 
Liberty 
Limestone 
Lipscomb 
Live Oak 
Llano 
Loving 
Lubbock 
Lynn 
Madison 
Marion 
Martin 
Mason 
Matagorda 
Maverick 
McCulloch 
McLennan 
McMullen 
Medina 
Menard 
Midland 
Milam 
Mills 
Mitchell 
Montague 
Montgomery 
Moore 
Morris 
Motley 
Nacogdoches 
Navarro 
Newton 
Nolan 
Nueces 
Ochiltree 
Oldham 
Orange 
Palo Pinto 
Panola 
Parker 
Parmer 
Pecos 
Polk 
Potter 
Presidio 
Rains 
Randall 

 
125 

43 
125 
119 
120 
125 
120 
120 

27 
125 
120 

45 
120 
120 
119 
125 
125 

45 
46 
45 

120 
125 
125 
120 

28 
120 

45 
45 

120 
125 
125 
119 
120 

41 
119 
125 
120 

28 
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2004 Specifications 

SPECIAL PROVISION 
008---006 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.3.  Computation of Contract Time for Completion.  The first sentence of the first 
paragraph is voided and replaced by the following: 

Working day charges will begin 60 calendar days after the date of the written authorization to 
begin work, or the first day of construction activity if work is initiated with in the 60 calendar 
day period. 
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2004 Specifications 

SPECIAL PROVISION 
300---016 

Asphalts, Oils, and Emulsions 
 

For this project, Item 300, “Asphalts, Oils, and Emulsions,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 
 
Article 300.2. Materials, Table 3, “Polymer-Modified Asphalt Cement” is voided and 
replaced with the following: 

Table 3A 
Polymer-Modified Asphalt Cement 

 
AC-5 w/2% 

SBR 
AC-10 w/2% 

SBR AC-15P AC-20XP Property Test 
Procedure 

Min Max Min Max Min Max Min Max 

Polymer  SBR SBR SBS SBS 
Polymer Content, % (solids basis) Tex-533-C 2.0 - 2.0 - 3.0 - - - 
Dynamic Shear, G*/sin(delta), 
64°C, 10 rad/s, kPa T315 - - - - - - 1.0 - 

Viscosity          
     140ºF, poise T 202 700 - 1300 - 1500 - 2000 - 
     275ºF, poise T 202 - 7.0 - 8.0 - 8.0 - 10 

Penetration, 77ºF, 100 g, 5 sec. T 49 120 150 80 - 100 150 75 115 
Ductility, 5cm/min., 39.2ºF, cm T 51 70 - 60 - - - - - 
Elastic Recovery, 50ºF, % Tex-539-C - - - - 55 - 55 - 
Softening Point, ºF T 53 - - - -  - 120 - 
Polymer Separation, 48 hrs. Tex-540-C None None None None 
Flash Point, C.O.C., ºF T 48 425 - 425 - 425 - 425 - 
Tests on Residue from Thin Film 
Oven Test: T179         

Retained Penetration Ratio, 77ºF T 49 - - - - 0.60 1.00 0.6 1.00 
Tests on Residue from RTFO 
aging and Pressure Aging Vessel: 

Tex-541-C 
and R28         

Bending Beam Rheometer T313         
     Creep Stiffness, -18°C, MPa  - - - - - - - 300 
     m-value, -18°C  - - - - - - 0.300 - 
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Table 3B 
Tire Rubber Modified Asphalt Cement 

 
AC-10-2TR AC-12-5TR AC-20-5TR Property Test 

Procedure 
Min Max Min Max Min Max 

Polymer  TR TR TR 
Polymer Content, % (solids basis) Tex-533-C 2.0 - 5.0 - 5.0 - 
Dynamic Shear, G*/sin(delta), 
64°C, 10 rad/s, kPa T315 - - - - 1.0 - 

Dynamic Shear, G*/sin(delta), 
58°C, 10 rad/s, kPa T315 1.0 - - - - - 

Viscosity        
     140ºF, poise T 202 1000 - 1200 - 2000 - 
     275ºF, poise T 202 - 8.0 - 8.0 - 10 
Penetration, 77ºF, 100 g, 5 sec. T 49 95 130 110 150 75 115 
Elastic Recovery, 50ºF, % Tex-539-C 30 - 55 - 55 - 
Softening Point, ºF T 53 110 - 113 - 120 - 
Polymer Separation, 48 hrs. Tex-540-C None None None 
Flash Point, C.O.C., ºF T 48 425 - 425 - 425 - 
Tests on Residue from Thin Film 
Oven Test: T179       

Retained Penetration Ratio, 77ºF T 49 0.60 1.00 0.60 1.00 0.6 1.00 
Tests on Residue from RTFO 
aging and Pressure Aging Vessel: 

Tex-541-C 
and R28       

Bending Beam Rheometer T313       
     Creep Stiffness, -18°C, MPa  - 300 - 300 - 300 
     m-value, -18°C  0.300 - 0.300 - 0.300 - 
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